PAGE 1 DEPARTMENT OF TRANSPORTATI ON DATE: 5/29/2001
OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM
SR 202
EVANS CREEK DRAI NAGE SLOUGH BR
TO SR 203
01A017
Bl DDERS AND BI DS LOCATI ON:  KI NG
Bl DDER Bl DDER Bl D OPENI NG DATE: 06/ 20/ 2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON | TEMEUNIT PRCE/UNIT PRICE|UNI T PRI CE
LUVP SUM MOBI LI ZATI ON 1
0.3 ha CLEARI NG AND GRUBBI NG 2
LUVP SUM REMOVAL OF STRUCTURE AND OBST1 3
LUVP SUM REMOVI NG PORTI ON OF EXI STIN( 4
179.91 m REMOVI NG GUARDRAI L 5
11 EACH REMOVI NG GUARDRAI L ANCHOR 6
317 EACH REMOVI NG GUI DE POST 7
39280 m REMOVI NG TEMPORARY PAVEMENT N 8
7 EACH REMOVI NG PLASTI C TRAFFI C ARR( 9
183.1 n2 REMOVI NG PLASTI C TRAFFI C MARK 10
13 HUND REMOVI NG RAI SED PAVEMENT MARK 11
850 nB WETLAND M Tl GATI ON EXCAVATI ( 12
1655 nP PAVEMENT REPAI R EXCAVATION I N 13
560 nB COMMON BORROW | NCL. HAUL 14
520 n8 EMBANKMENT COMPACTI ON 15
250 nB DI TCH EXCAVATI ON | NCL. HAUL 16
3 EACH GRATE | NLET TYPE 2 17
1 EACH DROP I NLET TYPE 1 18
270 t STREAMBED GRAVEL 19
56 nB HAND PLACED RI PRAP 20
40 m UNDERDRAI N PI PE 150 MM DI AM 21
10 m SCHEDULE A CULV. PIPE 300 MM, 22
18 m SCHEDULE A CULV. PIPE 450 MM, 23
6 m SCHEDULE A CULV. PIPE 600 MM| 24
11.6 m PRECAST CONC. BOX CULVERT 25
40 m TRANSVERSE JO NT SEAL 26
29 m SHAFT - 610 WM DI AVETER 27
49 m FURNI SHI NG AND | NSTALLI NG SC 28
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QUANTI TY DESCRI PTI ON | TEMEUNIT PRCE/UNIT PRICE|UNI T PRI CE
4 B TI MBER LAGGE NG 29
5000 EST. REMOVI NG OBSTRUCTI ONS 30
-1 CALC DEFI Cl ENT STRENGTH CONC. PRI (¢ 31
1470 t CRUSHED SURFACI NG BASE COURSE 32
93.9 t ASPHALT FOR TACK COAT 33
27650 EST. ANTI - STRI PPI NG ADDI Tl VE 34
30000 EST. CRACK SEALI NG 35
5125 n? PLANI NG BI TUM NOUS PAVEMENT 36
114 nP REMOVI NG ASPHSALT CONCRETE R 37
6110 t ASPHALT CONC. FOR PRELEVELI N 38
610 t ASPHALT CONC. FOR PAVEMENT RE 39
21025 t ASPHALT CONC. PAVEMENT CL. B| 40
33000 CALC JOB M X COVPLI ANCE PRI CE ADJU 41
24000 CALC |COVPACTI ON PRI CE ADJUSTMENT 42
19200 CALC SMOOTHNESS COVPLI ANCE ADJUS 43
180 t ASPHALT CONC. APPROACH CL. B| 44
3600 nR SO L RESI DUAL HERBI Cl DE 45
20260 EST. TEMPORARY WATER POLLUTI OV ERC 46
63 nB SO L ANVENDMVENT 47
7.6 nB BARK OR WOCD CHI P MULCH 48
2000 EST. LANDSCAPE GRADI NG 49
1 ha ERCSI ON CONTROL SEEDI NG 50
1000 P WETLAND SEEDI NG 51
26 EACH GEOTEXTI LE - ENCASED CHECK [ 52
5 EACH STORM DRAI N PROTECTI ON | NSEF 53
1 EACH TEMPORARY STABI LI ZED CONSTRy 54
400 m CONSTRUCTI ON GEOTEXTI LE FOR 1 55
92 nP VEGETATED REVETMENT 56
157 EACH PSI PE PACIFIC WLLOW 1M HT. 57
130 EACH PSI PE RED- OSI ER DOGANOOD, 450N 58
95 EACH PSI PE SI TKA WLLOW 450 MM HI 59
122 EACH PSI PE SI TKA WLLOWN 1IMHT., | 60
18 EACH PSI PE PACI FI C NI NEBARK, #1 C( 61
90 EACH PSI PE SALMONBERRY, 450MM HT.| 62
18 EACH PSI PE W LD GOOSEBERRY, 450MM| 63
175 EACH PSI PE SMALL- FRU TED BULRUSH, 64
33 EACH PSI PE DOUG.AS SPI RAEA, 450MM K 65
26 EACH PSI PE NOOTKA RCSE, 450 MM HT.| 66
17 EACH PSI PE SNOABERRY, 450 MM HT.,E 67
25 EACH PSI PE SPI KE BENTGRASS, 75 MM| 68
100 EACH PSI PE RICE CUTGRASS, 75 MM R( 69
200 EACH PSI PE WESTERN MANNA GRASS, 75 70
25 EACH PSI PE WOOL- GRASS, 75 MM ROOT | 71
1000 EST. FORCE ACCOUNT EXTENTION OF F 72
16000 EST. PLANT ESTABLI SHVENT - SECOND| 73
5000 EST. PLANT ESTABLI SHVENT - THHRD ¥ 74




DEPARTMENT OF TRANSPORTATI ON

DATE: 5/29/ 2001

A3 OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
5000 EST. PLANT ESTABLI SHVENT FORTH YE 75
5000 EST. PLANT ESTABLI SHVENT FIFTH YE 76
550 HR ESC LEAD 77
4 EACH BOX CULVERT GUARDRAIL STEEL F 78
1139.19 m |BEAM GUARDRAIL TYPE 1 - 2.7 N 79
192.68 m BEAM GUARDRAI L TYPE 1 80
22.86 m BEAM GUARDRAI L TYPE 1 NESTED| 81
49.53 m BEAM GUARDRAI L TYPE 21 STEEL | 82
4 EACH BEAM GUARDRAI L TRANSI TI ON SE( 83
1 EACH BEAM GUARDRAI L TRANSI TI ON SEC 84
3 EACH BEAM GUARDRAI L TRANSI TI ON SE( 85
5 EACH BEAM GUARDRAI L FLARED TERM N/ 86
8 EACH BEAM GUARDRAI L NON- FLARED TEF 87
4 EACH BEAM GUARDRAI L ANCHOR TYPE 5| 88
4 EACH BEAM GUARDRAI L ANCHOR TYPE 7| 89
118 m RAI SI NG EXI STI NG BEAM GUARDR/ 90
2 EACH TRUCK MOUNTED | MPACT ATTENUAT 91
240 HR OPERATI ON OF TRUCK MOUNTED I N 92
407 EACH FLEXI BLE GUI DE POST 93
39280 m PAI NT LI NE 94
205 m PLASTI C LI NE 95
265 m PLASTI C W DE LI NE 96
6.6 nP PLASTI C CROSSWALK LI NE 97
117 m PLASTI C STOP LINE 98
6 EACH PLASTI C TRAFFI C ARROW 99
193 EACH PLASTI C DRAI NAGE MARKI NG 100
13 HUND RAI SED PAVEMENT MARKER TYPE Z 101
39280 m TEMPORARY PAVEMENT MARKING | 102
LUVP SUM PERMVANENT SI GNI NG 103
LUVP SUM TRAFFI C SI GNAL DI SPLAY AND DE 104
4 EACH LOOP REPLACEMENT TYPE R1 105
5 EACH LOOP REPLACEMENT TYPE R3 106
9 EACH LOOP TESTI NG 107
2 EACH PORTABLE CHANGEABLE MESSAGE § 108
480 HR OPERATI ON OF PORTABLE CHANGEA 109
LUVP SUM TEMPORARY TRAFFI C CONTROL DE\ 110
430 HR CONTRACTOR PI LOTED TRAFFIC C( 111
3858 HR TRAFFI C CONTROL LABOR 112
85 DAY TRAFFI C CONTROL VEHI CLE 113
680 HR TRAFFI C CONTROL SUPERVI SOR | 114
75.96 nP CONSTRUCTI ON SI GNS CLASS A | 115
190 n8 STRUCTURE EXCAVATI ON CLASS B| 116
30 n8 STRUCTURE EXCAVATION CL B F( 117
5 EACH CONNECTI ON TO DRAI NAGE STRUC] 118
280 n2 SHORI NG OR EXTRA EXCAVATI ON ( 119
LUVP SUM ROADVAY SURVEYI NG 120
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QUANTI TY DESCRI PTI ON | TEMEUNIT PRCE/UNIT PRICE|UNI T PRI CE
8 EACH ADJUST MONUMENT CASE AND COVE 121

3 EACH ADJUST MANHOLE 122

4 EACH ADJUST CATCH BASI N 123

7 EACH ADJUST VALVE BOX 124
LUVP SUM FORCE ACCOUNT - ADJUST JUNCI 125

1 CALC DEFI Cl ENT STRENGITH CONC. PRI ( 126

80 HR STREET CLEANI NG 127
14500 EST. ROADSI DE CLEANUP 128
10000 EST. REI MBURSEMENT FOR THI RD PARTY 129
4000 EST. ARCHECQLOG CAL AND PALEONTOL(C 130

-1 CALC M NOR CHANGE 131
LUVP SUM SPI LL PREVENTI ON PLAN 132

30 m LOG 450 wM DI AM 133

40 m LOG 300 wM DI AM 134
104 m LOG 200 WM 135
260 m HALF- ROUND LOG 300 MM DI AM | 136

1 EACH LOG W TH ROOTWAD 450 MM DI AN 137

24 EACH POOL LOG W TH ROOTWAD 200 M\ 138

8 EACH HALF- ROUND LOG W TH ROOT WAL 139
280 m TI MBER SEALS 140
160 n2 GECERI D 141

20 nB GRAVEL BACKFI LL FOR PIPE ZONE 142

65 nB GRAVEL BACKFI LL FOR DRAI N 143

60 nB CONTROLLED DENSI TY FI LL 144

22 t Rl VER ROCK 145

12 EACH ECOLOGY BLOCK 146

19 EACH BOULDERS 147

40 m SCHEDULE A PI PE 600 WM DI AM| 148

2 EACH CATCH BASIN TYPE 2 FOR TEMPCR 149
600 EACH SANDBAGS 150
300 nR CONSTRUCTI ON GEOTEXTI LE FOR | 151
450 nR CONSTRUCTI ON GEOTEXTI LE FOR R 152

39 EACH MAI LBOX SUPPORT TYPE 1 153

23 EACH MAI LBOX SUPPORT TYPE 2 154




